STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 07/ 06/ 05 IN EL DORADO AND SACRANENTO 07/ 07/ 05
CONTRACT NUMBER 03- 405104 COUNTI ES AT VARI QUS LOCATI ONS CONTRACT CODE ' C '
LOCATI ON 03- SAC-99-19. 6/ 19. 8 16 CONTRACT | TEMB
RELOCATE RAMP METER AND LI GHTI NG FEDERAL Al D ACST- 000C- (269) E
PH- 000C- (269) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPOSALS | SSUED 5 FUND TOTAL  HBL 164, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVBER OF Bl DDERS 2 ENG NEERS EST 170, 000. 00 AMOUNT UNDER 5, 794. 00 PERCENT UNDER EST 3.41
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 164,206.00 2 CLAYBORN CONTRACTI NG GROUP | NC 530 268- 9512
00565144
10556 COMVBI E ROAD PMVB 6203 FAX 530 268- 9524
AUBURN CA 95602- 8908
2 335,067.00 1 PRI SM ENGI NEERI NG | NC 408 562- 0021

00769171
630 REED STREET FAX 408 562-0027

SANTA CLARA CA 95050
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07/ 07/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTERLI NE STRI PI NG CO
ELK GROVE CA

MARTI N GENERAL ENG NEERI NG | NC
FOLSOM CA

ITEM5 5 THRU 7 AND 14

ITEMS 8 AND 9 AND 11 THRU 13
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07/ 07/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CAL SAFETY
FREMONT CA

SAM S EQUI PMENT
FRESNO CA

PORTABLE CHANGEABLE MESSAGE SI GNS ( PARTI AL)

WATER PCOLLUTI ON CONTRCL PROGRAM



03-4C5104 Bl D245

03- SAC-99-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
07/ 06/ 05 07/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 575. 00 575. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 250. 00 1, 250. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 5, 325. 00 5, 325. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 2,500. 00 2,500. 00
5 150710 REMOVE TRAFFI C STRI PE M 21 110. 00 2,310. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 1.1 120. 00 132. 00
7 150722 REMOVE PAVEMENT MARKER EA 2 70. 00 140. 00
8 152316 RESET ROADSI DE SI GN ( ONE POST) EA 1 688. 00 688. 00
9 190101 ROADWAY EXCAVATI ON VB 32 500. 00 16, 000. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 12 835. 00 10, 020. 00
12 260201 CLASS 2 AGGREGATE BASE VB 22 625. 00 13, 750. 00
13 390102 ASPHALT CONCRETE (TYPE A) TONN 27 650. 00 17, 550. 00
14 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 1.1 1,110. 00 1,221.00
15 860601 FLASH NG BEACON LS LUWVP SUM 21, 500. 00 21, 500. 00
16 034580 MODI FY RAMP METER AND HI GHVWAY LI GHTI NG LS LUMP SUM 68, 745. 00 68, 745. 00
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03-4C5104 Bl D245

03- SAC-99-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 06/ 05 07/ 07/ 05
SECOND

Bl D AMOUNT
2,500. 00 2500. 00
10, 000. 00 10000. 00
75, 000. 00 75000. 00
25, 000. 00 25000. 00
150. 00 3150. 00
450. 00 495. 00
1, 000. 00 2000. 00
1, 000. 00 1000. 00
358. 00 11456. 00
15, 000. 00 15000. 00
2,500. 00 30000. 00
200. 00 4400. 00
350. 00 9450. 00
560. 00 616. 00
60, 000. 00 60000. 00
85, 000. 00 85000. 00
335, 067. 00



